24-028 Oceanside Place Arena 2024 Roofing Program April 2024
830 Island Highway W, Parksville, BC VOP 2X4 Supplementary Conditions
Regional District of Nanaimo Section 00500

PART 1.3 SUPPLEMENTARY CONDITIONS

For use with CCDC 2-2020 Stipulated Price Contract

ARTICLES

Add new:
Article A-9 TIME IS OF THE ESSENCE

“Time is of the essence in the performance of the Contract.”
GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT
PART 2 ADMINISTRATION OF THE CONTRACT

GC 2.3 REVIEW AND INSPECTION OF THE WORK

2.3.2 Add, in the first sentence “review,” before the word “tests”.

2.3.4 Inthe first sentence, replace “special” with “review,” and add “review,” before the third
instance of “inspections”.

Add new:

2.3.8 Should the Consultant be required to make more than one review of rejected work or should
the Consultant perform additional reviews due to failure of the Work to comply with the
application for status of completion made by the Contractor, the Contractor is required to
compensate the Owner for such additional Consultant services including expenses incurred.
Adjustment for such compensation should be made as outlined under PART 6 CHANGES IN
THE WORK.

PART 3 EXECUTION OF THE WORK

GC 3.5 SUPERVISION

3.5.1 Add after the last sentence:
“The appointed Contractor representative shall not be changed without consultation with and
written acceptance of the Owner. This acceptance shall not be unreasonably withheld.”

GC 3.6 SUBCONTRACTORS AND SUPPLIERS

3.6.4 Add at the end of the sentence “, as outlined in GC 6.3 — CHANGE DIRECTIVE.”
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830 Island Highway W, Parksville, BC VOP 2X4 Supplementary Conditions
Regional District of Nanaimo Section 00500
PART 4 ALLOWANCES

GC4.1 CASH ALLOWANCES

4.1.2 Add, after the first sentence “Unless noted otherwise, none of the work included in the
drawings and specifications is intended to be paid for by the cash allowances. The cash
allowances are for the Owner’s use, at the Owner’s sole discretion.”

PART 5 PAYMENT

Amend the heading “GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER” to read “GC 5.1
FINANCING INFORMATION REQUIRED”

Delete paragraph 5.1.1 and 5.1.2 in their entirety and replace with:

5.1.1 The Owner and the Contractor shall provide each other with timely Notice in Writing of any
material change in their financial ability to fulfill their respective obligations under the Contract.

GC 5.2 APPLICATIONS FOR PAYMENT

5.2.4 Add, after the first sentence:
“A secondary schedule, stating the anticipated monthly progress payments, is to be submitted
upon request.”

Add new:
5.2.9 An application for payment shall be deemed received only if submitted complete with required
supporting documentation as determined by the Consultant.

GC5.3 PAYMENT

5.3.1.1 Add another sentence:
“If, after a certificate of payment has been issued to the Owner (and prior to payment by the
Owner), the Consultant determines on the basis of new information that the amount certified
for payment is inappropriately high or low relative to the value of the work performed, then the
Consultant shall issue a revised certificate of payment, and promptly advise the Contractor in
writing giving reasons for the amendment.”

Add new:

5.3.2 At the first application for payment following Ready-for-Takeover, the Consultant shall issue to
the Owner and copy to the Contractor, a certificate for payment for an amount that deducts an
amount equal to twice the value of any deficiencies as determined by the Consultant.
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24-028 Oceanside Place Arena 2024 Roofing Program April 2024

830 Island Highway W, Parksville, BC VOP 2X4 Supplementary Conditions

Regional District of Nanaimo Section 00500
Add new:

5.3.3  Partial payment may not be made for the completion or correction of any deficiencies shown on
the comprehensive list of items to be completed or corrected prior to the date of the issuance of
the final certificate of payment.

GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK AND PAYMENT OF HOLDBACK

5.4.1 Change “20 calendar days” to “10 days”.

Add new:
5.4.7 At Substantial Performance of the Work, the Consultant shall issue a list itemizing the value of
any items to be corrected or completed to the Owner and copy to the Contractor.

GC 5.5 FINAL PAYMENT

5.5.2 Change “calendar days” to “Working Days”

5.5.4 Change “5 calendar days” to “10 Working Days”

PART 6 CHANGES IN THE WORK

GC 6.2 CHANGE ORDER

Add new:
6.2.3 The following shall determine Contractor markup on Change Orders by percentage:

i To the cost of the Work performed by the Contractor directly, the Contractor may add a
maximum of 20% markup for overhead and profit combined.

2 To the cost of the Work performed by Subcontractors for the Contractor, before the
Subcontractor’'s markup, the Contractor may add a maximum of 10% markup for
overhead and profit combined.

3 On Work deleted from the Contract, not covered by unit prices, the credit to the Owner
shall be the cost of the Work as set out in GC 6.3 — CHANGE DIRECTIVE, article 6.3.7.

A4 For a detailed list of what the Contractor may include in the cost of the Work before

adding markups, refer to GC 6.3 CHANGE DIRECTIVE, article 6.3.7.
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GC 6.3 CHANGE DIRECTIVE

Add new:
6.3.14 The following shall determine Contractor markup on Change Directives by percentage:

A To the cost of the Work performed by the Contractor directly, the Contractor may add a
maximum of 20% markup for overhead and profit combined.

2 To the cost of the Work performed by Subcontractors for the Contractor, before the
Subcontractor’s markup, the Contractor may add a maximum of 10% markup for overhead
and profit combined.

3 On Work deleted from the Contract, not covered by unit prices, the credit to the Owner
shall be the cost of the Work as set out in GC 6.3 — CHANGE DIRECTIVE, article 6.3.7.

GC 6.5 DELAYS
6.5.3.3 Add the word “local’ after the word “adverse”.

Add new:
6.5.6 The party making the claim shall submit to the Consultant, within 10 Working Days, an
estimated quantum of the claim and of the Contract Time extension claimed, and the grounds

upon which the claim is based complete with required supporting documentation as determined
by the Consultant.

Add new:

6.5.7 Should the Consultant, in consultation with the Contractor, determine the Contractor is delayed
in performance of the Work, or any part thereof, by the Contractor’s inaction, or by delay or
inaction of anyone employed or engaged by the Contractor directly or indirectly, and the
Contract Time is compromised:
| Then the Contractor shall accelerate the Work as required to meet the Contract Time.

2 The Consultant will promptly give Notice in Writing of such determination to the Owner
and the Contractor.

3 The Contractor shall then promptly give the Owner and the Consultant Notice in Writing
of specific changes to the construction scheduling and construction processes the
Contractor will implement to accelerate the Work.

A4 The Contractor shall not be entitled to payment for costs to accelerate the Work to
meet the Contract Time.

.5 If either party does not accept the Consultant’s determination, the disagreement shall
be settled in accordance with Part 8 of the General Conditions — DISPUTE RESOLUTION.
It being understood that by so doing neither party will jeopardize any claim the party
may have to be reimbursed.
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GC 6.6 CLAIMS FOR A CHANGE IN CONTRACT PRICE

6.6.1 Delete: “Timely” and add “10 Working Days from the event or series of events giving rise to
the claim”

PART 7 DEFAULT NOTICE

GC 7.1 OWNER’S RIGHT TO PERFORM THE WORK, STOP THE WORK, OR TERMINATE THE CONTRACT

7.1.5 Inthe first sentence, after “paragraph 7.1.1,” replace “and” with “or”.

PART 9 PROTECTION OF PERSONS AND PROPERTY

GC 9.4 CONSTRUCTION SAFETY

Add to end of 9.4.1: “and be designated as the prime contractor”

PART 10 GOVERNING REGULATIONS

GC 10.2 LAWS, NOTICES, PERMITS, AND FEES

Add new:
10.2.8 The Contractor shall provide to the Consultant copies of all inspection reports from the various
authorities having jurisdiction within two Working Days of their receipt.

GC 10.4 WORKERS” COMPENSATION

Add new:
10.4.2 The Contractor is formally designated as the “prime contractor.”

PART 12 OWNER TAKEOVER

GC12.2 EARLY OCCUPANCY BY THE OWNER

Add new:

GC12.2.5
The Owner may take possession of and use completed or partially completed portion of the Work,
in addition to occupancy conditions included in the Contract, providing:

.1 Only as agreed by the Contractor, such agreement will not be unreasonably withheld.

.2 the portion of the Work is ready to be used for the purpose intended, to the satisfaction of the
Consultant and authorities having jurisdiction; and

.3 the Owner’s possession and use do not interfere with the Contractor’s Work; and

.4 the Consultant conducts a review prior to possession by the Owner; and

.5 any extra costs are borne by the Owner, subject to the provisions of GC 6.5 Delays.
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GC12.3 WARRANTY

12.3.4 Add a second sentence “In effecting a correction of defects or deficiencies, the Contractor shall
also bear all costs involved in removing, replacing, repairing, or restoring aspects of the Work that
may be affected in the process of making the correction.”

Add new:

12.3.7 Where a material, product or installation referenced in 12.3.1 covered by warranty fails, the
stipulated warranty and warranty period shall be renewed for the specific work being replaced or
repaired, with the exception of warranties referred to in GC 12.3.6. Such extended warranties
referenced in 12.3.1, shall not exceed one year from the date of removing, replacing, repairing,
or restoring.

Add new:
PART 14 MISCELLANEOUS

14.1 CONFIDENTIALITY

14.1.1 All information provided by or obtained from the Owner in any form in connection with
the Project:

1. isthe sole property of the Owner and must be treated as confidential;

2. is not to be used for any purpose other than the performance of the Work;

3. is not to be disclosed without prior written authorization from the Owner; and
4. must be returned to the Owner immediately upon request.

14.2 INFORMATION TECHNOLOGY RELATED THREATS

14.2.1 The Contractor shall notify the Owner and its mutual affiliates, as soon as reasonably possible, of
any information technology related threat that may be transmitted electronically to the Owner
or any of its affiliates which includes but is not limited to: viruses, rogue security software,
trojan horses, spyware, computer worms, phishing, rootkits and any real or perceived electronic
attack (the “IT Threat”).

14.2.2 In the event the Owner becomes aware of an IT Threat, the Owner may as soon as reasonably
possible, notify any organization that it reasonably believes could be exposed to the same IT
Threat and include in such notification any relevant details for the purpose of avoiding or
minimizing any negative impact.
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