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1 OBJECTIVE 
The objective of EWP 2003251-000-1604-001 is to define the technical requirements for the installation 
of the electrical and instrumentation (E&I) equipment and associated materials for the Chase River 
Pump Station Upgrade project at the Regional District of Nanaimo’s Chase River Pump Station. This 
EWP provides a description of the E&I demolition and construction work to be completed by the 
Electrical Contractor.   

2 SCOPE OF WORK 
2.1 Overview 

The Regional District of Nanaimo’s Chase River Pump Station Upgrade project is installing new VFDs, 
new PLC cabinet and associated equipment at the Chase River Pump Station facility.   
This EWP will detail the electrical, instrumentation and controls work associated with the following 
major equipment in general terms: 
 Partial removal of existing MCC-200 and disconnection of all associated cabling; 
 Removal of existing CP-100 cabinet and disconnection of all cabling; 
 Removal of cabling no longer required, as identified in this document and drawings; 
 Removal of some instrumentation, as identified in this document and drawings; 
 Installation of new MCC-300 and associated cables; 
 Installation of new CP-100 PLC cabinet, including re-termination of existing device cables, and 

termination of new cables; 
 Installation of new HMI-100 panel; 
 Installation of new gas detectors, level switches, level sensor and horn/beacon devices; 
 Installation and termination of all new cables identified on the cable schedule and drawings; 
 Replacement of existing wet well pump junction boxes with new, separate power and instrument 

junction boxes; 
 Programming and configuration (PLC, HMIs, Back-Up Controller) is by others. 
A more detailed description of the scope of work and the referenced documentation is included the 
sections that follow. 
All work outlined in the following sections shall be completed by the Electrical Contractor unless 
otherwise stated. 
All material and equipment for the work outlined in the following sections shall be provided by the 
Electrical Contractor unless otherwise stated. Refer to E&I Material Take-Off (MTO) 2003251-000-1618-
003 for a list of required material.  

 

2.2 Work Included in EWP – By Area 
A description of the work by area is listed in the following sections.  The information presented here 
should be read in conjunction with the documents listed in Appendix A. 
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2.2.1 Electrical Room 
The Electrical Contractor is responsible to ensure that any temporary penetrations or openings that 
occur during demolition and construction work between the Electrical Room and the hazardous area 
(Wet Well) must be sealed with temporary means to avoid extension of the hazardous area into the 
general area.  

2.2.1.1 Pre-Shutdown 
1. Extend existing concrete curb to the right of CP-100 by approximately 12 inches to accommodate 

the new CP-100 cabinet width of 60 inches. Concrete curb extension by RDN. 
2. Install new MCC-300 feeder cables from MCC-100 with sufficient length available to reach the 

intended connections. Cables to be routed in existing tray. 
3. Contractor shall coordinate with the RDN for pump station operation with Pump #5 only (located in 

MCC-100) to facilitate the removal of MCC-200 prior to shutdown. 
4. Prior to commencing Pump #5 only operation, the Contractor shall provide a suitable, temporary 

connection outside of MCC-200 for the Pump #5 HSV-605, ZSC-605 and ZSO-605 signals currently 
located within the MCC-200 wiring section. These signals must maintain operation with the PLC 
during the following pre-shutdown work. – HOLD RDN to confirm if required. If valve can be 
manually operated this may not be required. 

With the pump station in Pump #5 only operation, the following work can be completed before 
shutdown: 
5. Isolate and disconnect pumps and equipment connections within MCC-200. 
6. Re-route and temporarily terminate one of the existing P-200 250kCM cables, with lug adapter kit, 

to the MCC-200 Panel ‘A’ transformer section. Isolate or disconnect the other P-200 250kCM cable. 
During shutdown the new breaker bucket and feeder for MCC-200 Panel ‘A’ will be installed in 
MCC-100. 

7. Disconnect and remove MCC-200 as per the MCC-200 demolition plan on drawing CRPS-E-106. 
The lighting panel ‘A’ in section 1 of MCC-200 shall remain in place and shall not be removed. 

8. Install new MCC-300 and terminate new feeder cables to incoming section. Connect new #1 AWG 
grounding conductor from MCC-300 to Electrical ground.  

9. Install, route, tag and terminate new pump cables from MCC-300 to Wet Well, CP-100 and HMI-100 
as per cable schedule. Label and coil destination ends of cables if terminations cannot be 
completed at this stage. Cables from MCC-300 to Wet Well shall be routed through the bottom of 
MCC-300. 

10. Install, route, tag and terminate new cables from CP-100 as per cable schedule. Label and coil 
cables if terminations cannot be completed at this stage. Cables from CP-100 to the Wet Well shall 
be routed in the existing overhead tray toward MCC-300 section 8 and enter into the Wet Well via 
the floor space between the new MCC-300 section 8 and wall. 
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11. Install new wall-mount level transmitters LIT-201/202/205. Install, label and terminate new 
associated cables. Existing conduits for LE-201 and LE-202 cables will require re-routing from CP-
100 to new wall-mount transmitters (LIT-201/202). A new ACIC cable will be installed for LE-205 
from JB-205 to LIT-205. 

2.2.1.2 Shutdown - Demolition  
1. Disconnect all field cables and remove CP-100 cabinet.  

a. During disconnect ensure all conductors are identified with existing termination numbers. 
This will be used as the cross-reference to identify the conductors for the new tags and 
marshalling locations in the new CP-100 cabinet. 

b. The HMI currently installed in the CP-100 shall be removed from the cabinet door and kept 
for re-installation in the new CP-100 cabinet. 

2. Disconnect and remove flow meters FIT-211 and FIT-212 and associated cables. 
3. Disconnect and remove Pump #5 soft start from MCC-100. 

2.2.1.3 Shutdown - Construction 
1. Install new CP-100 cabinet:  

a. Before making any cable cut-outs on the top of the cabinet, the Electrical Contractor shall 
provide a plastic covering secured over the PLC components to ensure metal shavings from 
cut-outs do not land in the cabinet or on components. 

b. Re-install, re-tag and re-terminate existing power and ground connections. 
c. Re-install, re-tag and re-terminate existing field cables as per construction PLC wiring 

drawings.  
d. Install, tag and terminate new cables in CP-100 as per construction PLC wiring drawings. 
e. Re-install existing HMI panel to door of new CP-100 panel. Connect panel wiring and 

network cable to HMI as per drawings. 
f. Install new PLC UPS. By RDN. 

2. Complete modifications in MCC-100: 
a. Replace existing trip unit (500A, LT3500T) in MCC-200, Section 5, 600A breaker frame with 

new trip unit (600A, LT3600T). Terminate new MCC-300 feeder cables. Re-tag MCC cubicle 
door to ‘MCC-300 FEEDER 600A 600V’. 

b. Install new aftermarket bucket complete with dual 20A circuit breaker to MCC-100 section 
3. Install, tag and terminate new feeder cable to existing MCC-200 Lighting Panel ‘A’. Tag 
new MCC cubicle door. 

c. Install two (2) new, blank cubicle doors to MCC-100 section 3. 
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3. Replace existing 15A circuit breaker with new 20A circuit breaker in Lighting Panel ‘B’ to feed new 
CP-100 cabinet. 

2.2.2 Wet Well 
The hazardous location rating of the Wet Well area is under review by others. It is expected the Wet 
Well area will be rated as Class 1 Division 2. The technical content of this EWP package follows Class 1 
Division 2 ratings for this area. The Electrical Contractor shall ensure all installations within the Wet Well 
conform to Class 1 Division 2 requirements. The RDN shall advise Allnorth and the Electrical Contractor 
if the hazardous area rating is modified to any other rating. 
Refer to Wet Well layout drawing CRPS-E-203 for approximate locations of new junction boxes and 
instrumentation. 

2.2.2.1 Pre-Shutdown 
1. Install ten (10) new/replacement pump junction boxes located on Wet Well upper wall for 

connections of existing pump submersible cables, new pump power cables to new VFDs, and new 
pump sensor instrumentation cables to CP-100. 

a. Five (5) pump power junction boxes, labelled as follows: 
i. JB-101/102/103/104/105A 

b. Five (5) pump sensor junction boxes, labelled as follows: 
i. JB-101/102/103/104/105B 

2. Tag and re-terminate Pump #1-4 existing submersible power and instrumentation cables to the 
new junction boxes in item #1 above. Disconnect and remove the no longer required Pump #1-4 
existing junction boxes.  

3. Install conduit and new junction boxes, JB-205 and JB-206, for new level devices. 
4. Install, tag and terminate new instrumentation. Installation shall follow manufacturer’s installation 

instructions. 
a. Gas Detectors: AIT-300A and AIT-300B with remote mount sensors. 
b. Air Flow Switch: FSL-700 (location to be confirmed by RDN). 
c. Horn/Strobe: YA-301A (inside Wet Well) and YA-301B (outside Wet Well). Refer to 

Instrumentation layout drawing CRPS-E-111. 

2.2.2.2 Shutdown - Demolition  
1. Disconnect and remove Pump #5 existing pump junction box located on the Wet Well upper wall.  
2. Remove existing instrumentation as follows: 

a. Level sensor: LE-205 
b. Level float switches: LSLL-206, LSHH-206/206A/206B 
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2.2.2.3 Shutdown - Construction 
1. Tag and re-terminate the existing submersible power and instrumentation cable for Pump #5 to the 

new junction boxes listed in item 2.2.2.1 above. 
2. Install, tag and terminate new instrumentation. Installation shall follow manufacturer’s installation 

instructions. 
a. Level sensor: LE-205 
b. Level float switches: LSLL-206, LSHH-206/206A/206B. Float installation heights to be 

confirmed by RDN. 

2.2.3 Lunch Room 
2.2.3.1 Pre-Shutdown 

1. RDN to relocate gate UPS from the Electrical Room to the lunch room. 
2. Install new HMI-100 panel. 
3. Install, tag and terminate new cables to HMI-100.  
 

2.3 Work Included in EWP – By Equipment 
A description of the work by equipment is listed in the following sections.  The information presented 
here should be read in conjunction with the documents listed in Appendix A. 

2.3.1 Cable Tray 
There is no new cable tray required for this project. 
The Contractor shall field run any necessary cable channels to the required equipment. Cables routed 
outside of trays shall be securely clamped and supported. 
 

2.3.2 Cables 
The Contractor shall install, and terminate new cables in compliance with RDN Standards per the cable 
block diagram and cable schedule. The Contractor shall provide all cables required to make the final 
installation electrically complete and functionally operable. Cables are to be installed in existing cable 
trays per the cable schedule, secured and identified at both ends as per the cable tag listed in the Cable 
Schedule. Conductors to be identified at both ends of the cable using printed sleeves as per the 
drawings. 
The cable schedule provides an estimated length for each cable, however, the Contractor shall field 
verify all cable runs and lengths prior to procurement and installation of cable. 
As listed in the cable schedule, all cables located within the Wet Well shall be terminated using 
hazardous rated connectors. 
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2.3.3 Motors 
There are no new motors required for this project. 
The Contractor shall terminate, and ground motors in compliance with RDN Equipment Installation 
Standards. Refer to motor schematics. 

2.3.4 Motor Control Centers (MCC) 
The Contractor shall install, terminate, and ground LV MCCs in compliance with RDN Equipment 
Installation Standards.  
The Contractor shall modify buckets in MCC-100 as detailed on the drawings. 
Refer to single line diagram and MCC layout drawings. 

2.3.5 Variable Frequency Drives (VFDs) 
The Contractor shall install, terminate, and ground LV VFDs in compliance with RDN Equipment 
Installation Standards and manufacturer installation requirements. Refer to single line diagram, motor 
schematics and MCC layout drawings.  
Five (5) new VFDs for the existing pumps will be installed within a new, single MCC enclosure (MCC-
300). 

2.3.6 Power Distribution 
The RDN will install the PLC UPS within CP-100. 

2.3.7 Lighting 
N/A 

2.3.8 Grounding 
The Contractor shall install ground conductors per drawings. Existing ground conductors shall be 
reconnected to replaced equipment including to the new CP-100 panel. The isolated instrument ground 
shall be tied to the power system ground in only one location in the Electrical Room.  
 

2.3.9 Electrical Heat Trace 
N/A 

2.3.10 Control System Cabinets 
The CP-100 PLC cabinet and HMI-100 panel will be fabricated offsite by a panel builder and will be 
free-issued to the Contractor by the RDN. 
The CP-100 cabinet is to be secured, bolted to the floor in the Electrical Room with top entry cables.  
The HMI-100 panel is to be secured to the wall in the lunch room with top entry cables. 
All field wire terminations are to be completed according to code requirements. Individual conductors 
in homerun multi-conductor or multi-pair cables are to have sufficient spare length to allow future 
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modification while maintaining a clean installation. All conductors and cables are to be labeled using 
machine printed labels. 

2.3.11 Junction Boxes 
The Electrical Contractor is responsible to provide, fabricate and install the required junction boxes. All 
junction boxes shall have a machine printed nameplate on the front door.  

2.3.12 Instrumentation and Valves 
The new instrumentation will be provided by the RDN. The Electrical Contractor is responsible for the 
installation and connection of all instrumentation unless otherwise specified.  
Heights of the Wet Well level float switches to be confirmed by the RDN. 
Installation shall be completed in accordance with manufacturer’s instructions and industry standard 
practices with a high level of craftsmanship. 
Valves and inline elements installed by the Piping contractor are to be checked for correct installation 
and terminated. Valve instrument air is to be field run from air headers and supported. 
Magnetic flow meter elements are to be grounded according to manufacturer’s recommendations. 
 

2.4 Work Not Included in the EWP 
The work not included in this EWP includes, but is not limited to: 
 Civil/structural work; 
 Mechanical work; 
 Piping work; 

3 CODES, STANDARDS, REGULATIONS & SPECIFICATIONS 
3.1 Codes, Standards & Regulations 

Document No. Title 
CSA 22.1 (2015) Canadian Electrical Code 
  
  

3.2 Client Specifications 
Client specifications to be provided by RDN to the Contractor as required.  

3.3 Conflicts Between Codes, Standards & Regulations 
Any conflict between the requirements of this EWP, the applicable codes, standards and regulations 
shall be reported to RDN and Allnorth for clarification.  Nothing contained in this EWP shall be 
interpreted as relieving the Contractor of any responsibility to supply the materials, equipment, tools, 
consumables and workmanship of high enough quality in order to meet all of the design requirements. 
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Should a conflict arise between documents, the following order of precedence shall govern: 
1. Codes, standards, regulations; 
2. P&ID and isometric drawings; 
3. Suppliers’ drawings; 
4. The EWP document; 
5. RDN specifications. 

4 DESIGN CHANGES DURING CONSTRUCTION  
All changes to the design drawings proposed during construction due to design alternatives, 
specification deviations, material substitutions, drawing errors or omissions, unforeseen conditions or 
for any other reason shall be brought to the attention of the RDN and Allnorth for review and approval 
prior to commencing with the proposed work. All approved design changes need to be included in the 
Record drawing documentation package as described in section 6.2 

5 SPECIFICATION DEVIATIONS 
In the event that a specification is deviated from during the course of design, the specification deviation 
will be documented on the applicable design drawing and/or project list included with this EWP.  

6 ELECTRICAL CONSTRUCTION DRAWINGS 
6.1 Construction Drawing List 

Refer to Section 7 for a listing of all electrical construction drawings and reference drawings.  

6.1.1 Drawing Holds 
Hold clouds may be included on some drawings referenced in this EWP for reasons including, but not 
limited to: 
 Vendor equipment selection not complete; 
 Incomplete design; 
 Client requested holds. 
All holds must be removed by RDN representatives prior to commencing any work indicated as on 
hold. 

6.2 Record Drawings 
To assist in documenting the design during the course of construction, one full set of Record drawings 
are requested to be kept up to date by the Contractor during the course of construction.  The Record 
drawings should be marked in red to show any changes to the original design. The Record drawings 
will be provided to the RDN and Allnorth at the end of the project for verification/record. Even if a 
particular drawing in a set of drawings has not been modified, it is requested that it also be included in 
the Record drawings mark-up documentation package. 
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If the Contractor performs rework on the equipment after the Record drawings are sent, an updated set 
of Record drawings marked in red are requested to be sent to both the RDN and Allnorth. 

7 REFERENCE DOCUMENTS 
7.1 Project Lists & Drawings  

Refer to Appendix A. 
2003251-000-1618-001 LOAD LIST 
2003251-000-1618-002 CABLE SCHEDULE 
2003251-000-1618-003 MATERIAL TAKE-OFF (MTO) 
CRPS-E-011 P-101 SCHEMATIC DIAGRAM 
CRPS-E-012 P-102 SHCEMATIC DIAGRAM 
CRPS-E-013 P-103 SCHEMATIC DIAGRAM 
CRPS-E-014 P-104 SHCEMATIC DIAGRAM 
CRPS-E-015 P-105 SHCEMATIC DIAGRAM 
CRPS-E-105 SINGLE LINE DIAGRAM 
CRPS-E-106 MCC LAYOUTS, SCHEDULES AND DETAILS 
CRPS-E-107 ELECTRICAL CONTROL SCHEMATICS 
CRPS-E-110 CONTROL AND INSTRUMENTATION FIELD WIRING BLOCK 

DIAGRAM 
CRPS-E-111 ELECTRICAL POWER, CONTROL AND INSTRUMENT LAYOUTS 
CRPS-E-112 LIGHTING LAYOUTS 
CRPS-E-203 WET WELL LAYOUTS 
CRPS-I-101 CP-100 PANEL LAYOUT 
CRPS-I-102 CP-100 BILL OF MATERIAL 
CRPS-I-103 CP-100 POWER DISTRIBUTION 
CRPS-I-104 CP-100 GENERAL SCHEMATICS 
CRPS-I-105 CP-100 SLOT 1 ANALOG INPUT 
CRPS-I-106 CP-100 SLOT 2&3 ANALOG&RTD INPUT 
CRPS-I-107 CP-100 SLOT 5&6 ANALOG OUTPUT& DISCRETE INPUT 
CRPS-I-108 CP-100 SLOT 7&8 DISCRETE INPUT 
CRPS-I-109 CP-100 SLOT 9&10 DISCRETE INPU 
CRPS-I-110 CP-100 SLOT 11&12 DISCRETE&RELAY OUTPUT 
CRPS-I-111 CP-100 BACK-UP CONTROLLER SCHEMATIC DIAGRAM 
CRPS-I-112 SEPTAGE RECEIVING AND GATE CONTROL WIRING DETAIL 
CRPS-I-121 HMI-100 PANEL LAYOUT 
CRPS-I-122 HMI-100 BILL OF MATERIAL 
CRPS-I-123 HMI-100 PANEL SCHEMATICS 
CH2-607-DEMO ELECTRICAL CONTROL SCHEMATICS  
CH2-608-DEMO ELECTRICAL CONTROL SCHEMATICS 
CH-04-609-DEMO CONTROL AND INSTRUMENTATION FIELD WIRING BLOCK 

DIAGRAM 
CH3-701-DEMO CP-100 PANEL LAYOUT 
CH3-702-DEMO CP-100 WIRING 
CH3-703-DEMO CP-100 WIRING 
CH2-704-DEMO CP-100 WIRING 
CH2-705-DEMO CP-100 WIRING 
CH3-706-DEMO CP-100 WIRING 
CH3-707-DEMO CP-100 WIRING 
CH3-708-OBSOLETE SEPTAGE RECEIVING AND GATE CONTROL WIRING DETAIL 

 

smerr
Text Box
Refer to RDN Agreement Schedule 6 for complete document list
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7.2 Other Documents 
7.2.1 Process 

N/A  

7.2.2 Mechanical 
N/A  

7.2.3 Civil/Structural 
N/A  

7.2.4 Piping 
N/A – By Others  

7.2.5 Vendor 
MCC-300 MANFACTURER DRAWINGS By Vendor  - HOLD for vendor drawings. 
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 Project Lists and Drawings 
 



HP KVA KW
LOAD 

FACTOR

RUNNING 
LOAD
(HP) VOLTS FLA RPM PF EFF FRAME TAG SECTION / CCT TYPE SIZE

PROTECTIVE 
DEVICE 
RATING

PROTECTIVE 
DEVICE SETTING OVERLOAD E-ROOM DRAWING REFERENCE

#N/A

MCC-300 MCC-300 440 413.8 331.0 - 330.0 600 451.6 - - - - MCC-300 - CB 600A 600A - - CRPS-E-105

MCC-300 SUB-FED FROM MCC-100.
MCC-300 LOAD CALCULATIONS AND CIRCUIT BREAKER PROTECTION SIZED 
FOR OPERATION OF 4 MOTORS (ONE PUMP STANDBY) AS PER BC HYDRO 
SERVICE SIZING NOTED ON SINGLE LINE DIAGRAM CRPS-E-105 NOTE 1. FOR 
OPERATING 5TH MOTOR SPEED REDUCTION IS REQUIRED VIA PLC/VFD 
CONTROLS.

0

P-101 WET WELL PUMP #1 110 103 82.0 0.75 83 600 112.0 1185 - - - MCC-300 - CB 200A 200A VFD - CRPS-E-105 EXISTING PUMP. NEW VFD. 0
P-102 WET WELL PUMP #2 110 103 82.0 0.75 83 600 112.0 1185 - - - MCC-300 - CB 200A 200A VFD - CRPS-E-105 EXISTING PUMP. NEW VFD. 0
P-103 WET WELL PUMP #3 110 103 82.0 0.75 83 600 112.0 1185 - - - MCC-300 - CB 200A 200A VFD - CRPS-E-105 EXISTING PUMP. NEW VFD. 0
P-104 WET WELL PUMP #4 110 103 82.0 0.75 83 600 112.0 1185 - - - MCC-300 - CB 200A 200A VFD - CRPS-E-105 EXISTING PUMP. NEW VFD. 0
P-105 WET WELL PUMP #5 110 103 82.0 0.75 83 600 112.0 1185 - - - MCC-300 - CB 200A 200A VFD - CRPS-E-105 EXISTING PUMP. NEW VFD. 0

COMSYS HARMONIC FILTER - 4 3.0 600 3.6 - - - - MCC-300 - CB 200A 200A - - CRPS-E-105 NEW 0

MCC-200
- PANEL A TRANSFORMER - 15 - 0.80 12 600 14.4 - - - - MCC-200 - CB 30A - - CRPS-E-105 EXISTING. NEW MCC-100 CIRCUIT BREAKER BUCKET AND FEEDER. 0

MCC-100
EF-210 WET WELL EXHAUST FAN 1 600 1.7 MCC-100 15A VFD - CRPS-E-105 NEW FAN AND VFD 1

REVNOTESEQUIPMENT TAG

MCC / PANEL REFERENCE

DESCRIPTION

MOTOR / LOAD DETAILS STARTER DETAILS

REV ISSUED FOR DATE BY CHK APR CLIENT: RDN REV
0 ISSUED FOR CONSTRUCTION 21/03/08 BDH JAK BDH PROJECT TITLE: CHASE RIVER PUMP STATION UPGRADE
1 RE-ISSUED FOR CONSTRUCTION 21/11/03 AF BDH BDH PROJECT No: 2003251

DOCUMENT No: 2003251-000-1618-001
CLIENT PROJECT No:

1

ELECTRICAL LOAD LIST

 Confidential 11/3/2021 Page 1



LENGTH COND. RUNS AWG RATING TYPE POWER VOLTAGE CURRENT
m # # # V kVA V A

CABLE NUMBER SERVICE FROM TO LENGTH COND. RUNS AWG RATING TYPE V

MCC-100
P-300A/B/C/D MCC-300 POWER FEED MCC-100 MCC-300 30 3C 4 350 600 TECK90 541 600 588 CRPS-E-105 CABLE RUN IN TRAY - DERATED 50% 0
P-200 PANEL 'A' POWER FEED MCC-100 PANEL A 30 3C 1 #8 600 TECK90 15 600 14 CRPS-E-105 CABLE RUN IN TRAY - DERATED 50% 0
P-210-P NEW EXHAUST FAN MCC-100 EF-210 45 3C 1 #12 600 TECK90 x 600 1.7 CRPS-E-105; CRPS-H-205 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 1
MCC-300 PUMP CABLES
P-101-P PUMP MOTOR #1 VFD-101 JB-101A 25 3C 1 #1/0 600 TECK90 103 600 112 CRPS-E-011 100% SPACED CABLE. HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
VFD-101-C1 VFD-101 RUN STATUS TO BUC-100 CP-100 VFD-101 25 2C 1 #14 600 TECK90 120 CRPS-E-011 0
VFD-101-C2 VFD-101 HIGH TEMP & BUC-100 RUN CP-100 VFD-101 25 8C 1 #14 600 TECK90 24 CRPS-E-011 1
HS-101-C HOA SWITCH CONTROL CABLE VFD-101 HMI-100/HS-101 25 8C 1 #14 600 TECK90 24 CRPS-E-011 0
JB-101B-A CAS & RTD CP-100 JB-101B 25 2PR 1 #16 600 ACIC 24 CRPS-E-011 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
P-102-P PUMP MOTOR #2 VFD-102 JB-102A 25 3C 1 #1/0 600 TECK90 103 600 112 CRPS-E-012 100% SPACED CABLE. HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
VFD-102-C1 VFD-102 RUN STATUS TO BUC-100 CP-100 VFD-102 25 2C 1 #14 600 TECK90 120 CRPS-E-012 0
VFD-102-C2 VFD-102 HIGH TEMP & BUC-100 RUN CP-100 VFD-102 25 8C 1 #14 600 TECK90 24 CRPS-E-012 1
HS-102-C HOA SWITCH CONTROL CABLE VFD-102 HMI-100/HS-102 25 8C 1 #14 600 TECK90 24 CRPS-E-012 0
JB-102B-A CAS & RTD CP-100 JB-102B 25 2PR 1 #16 600 ACIC 24 CRPS-E-012 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
P-103-P PUMP MOTOR #3 VFD-103 JB-103A 25 3C 1 #1/0 600 TECK90 103 600 112 CRPS-E-013 100% SPACED CABLE. HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
VFD-103-C1 VFD-103 RUN STATUS TO BUC-100 CP-100 VFD-103 25 2C 1 #14 600 TECK90 120 CRPS-E-013 0
VFD-103-C2 VFD-103 HIGH TEMP & BUC-100 RUN CP-100 VFD-103 25 8C 1 #14 600 TECK90 24 CRPS-E-013 1
HS-103-C HOA SWITCH CONTROL CABLE VFD-103 HMI-100/HS-103 25 8C 1 #14 600 TECK90 24 CRPS-E-013 0
JB-103B-A CAS & RTD CP-100 JB-103B 25 2PR 1 #16 600 ACIC 24 CRPS-E-013 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
P-104-P PUMP MOTOR #4 VFD-104 JB-104A 25 3C 1 #1/0 600 TECK90 103 600 112 CRPS-E-014 100% SPACED CABLE. HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
VFD-104-C1 VFD-104 RUN STATUS TO BUC-100 CP-100 VFD-104 25 2C 1 #14 600 TECK90 120 CRPS-E-014 0
VFD-104-C2 VFD-104 HIGH TEMP & BUC-100 RUN CP-100 VFD-104 25 8C 1 #14 600 TECK90 24 CRPS-E-014 1
HS-104-C HOA SWITCH CONTROL CABLE VFD-104 HMI-100/HS-104 25 8C 1 #14 600 TECK90 24 CRPS-E-014 0
JB-104B-A CAS & RTD CP-100 JB-104B 25 2PR 1 #16 600 ACIC 24 CRPS-E-014 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
P-105-P PUMP MOTOR #5 VFD-105 JB-105A 25 3C 1 #1/0 600 TECK90 103 600 112 CRPS-E-015 100% SPACED CABLE. HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
VFD-105-C1 VFD-105 RUN STATUS TO BUC-100 CP-100 VFD-105 25 2C 1 #14 600 TECK90 120 CRPS-E-015 0
VFD-105-C2 VFD-105 HIGH TEMP & BUC-100 RUN CP-100 VFD-105 25 8C 1 #14 600 TECK90 24 CRPS-E-015 1
HS-105-C HOA SWITCH CONTROL CABLE VFD-105 HMI-100/HS-105 25 8C 1 #14 600 TECK90 24 CRPS-E-015 0
JB-105B-A CAS & RTD CP-100 JB-105B 25 2PR 1 #16 600 ACIC 24 CRPS-E-015 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
INSTRUMENTATION & CONTROL CABLES
HMI-100

HMI-100-P PANELVIEW 1500 POWER CP-100 HMI-100 10 3C 1 #12 600 TECK90 120 CRPS-I-123 0
HMI-100-C1 ZIO,ZIC-120 CP-100 HMI-100 10 4C 1 #14 600 TECK90 120 CRPS-I-123 0
HMI-100-C2 HMI-100 LIGHTS CP-100 HMI-100 10 8C 1 #14 600 TECK90 120 CRPS-I-123 0
HMI-100-C3 HS-206 ALARM RESET CP-100 HMI-100 10 2C 1 #14 600 TECK90 120 CRPS-I-123 0
HMI-100-C4 HS-601, 602, 603,604, 605 CP-100 HMI-100 10 16C 1 #14 600 TECK90 120 CRPS-I-123 0
HMI-100-C5 HS-120A GATE CONTROL CP-100 HMI-100 10 8C 1 #14 600 TECK90 120 CRPS-I-123 0
HS-100-C HS-101,102, 103, 104, 105 CP-100 HMI-100 10 5C 1 #14 600 TECK90 24 CRPS-I-123 1
BUC-100-C1 BUC-100 INDICATOR LIGHT CP-100 HMI-100 10 2C 1 #14 600 TECK90 120 CRPS-I-123 1
SLOT #1

LIT-201-A TANK #1 LEVEL CONTROL CP-100 LIT-201 10 1PR 1 #16 600 ACIC 24 CRPS-I-105 0
LIT-201-C TANK #1 LEVEL CONTROL CP-100 LIT-201 10 2C 1 #14 600 TECK90 120 CRPS-I-105 0
LIT-202-A TANK #2 LEVEL CONTROL CP-100 LIT-202 10 1PR 1 #16 600 ACIC 24 CRPS-I-105 0
LIT-202-C TANK #2 LEVEL CONTROL CP-100 LIT-202 10 2C 1 #14 600 TECK90 120 CRPS-I-105 0
LIT-205-A WET WELL LEVEL CONTROL CP-100 LIT-205 10 2PR 1 #16 600 ACIC 24 CRPS-I-105 0
LIT-205-C WET WELL LEVEL CONTROL CP-100 LIT-205 10 2C 1 #14 600 TECK90 120 CRPS-I-105 0
JB-205-A WET WELL LEVEL CONTROL LIT-205 JB-205 20 1PR 1 #16 600 ACIC 24 CRPS-I-105 0
LE-205-A WET WELL LEVEL CONTROL JB-205 LE-205 10 1PR 1 #18 - - 24 CRPS-I-105 VENDOR SUPPLIED CABLE. ROUTE CABLE IN METAL CONDUIT COMPLETE WITH HAZARDOUS SEAL. 0
FIT-210-A CHAMBER #1 FLOW CP-100 FIT-210 HOLD 2PR 1 #16 600 ACIC 24 CRPS-I-105 CABLE SUPPLIED AND INSTALLED BY RDN 0

FIT-210-C CHAMBER #1 FLOW CP-100 FIT-210 HOLD 2C 1 #14 600 TECK90 120 CRPS-I-105 CABLE SUPPLIED AND INSTALLED BY RDN 0
PIT-210-A VALVE STATION PRESSURE CONTROL CP-100 PIT-210 HOLD 1PR 1 #16 600 ACIC 24 CRPS-I-105 CABLE SUPPLIED AND INSTALLED BY RDN 0
SLOT #2

AIT-300A-A GAS DETECTOR H2S CP-100 AIT-300A 25 2PR 1 #16 600 ACIC 24 CRPS-I-106 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
AE-300A-A GAS DETECTOR H2S AIT-300A AE-300A 5 1PR 1 #16 600 ACIC 24 CRPS-I-106 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
AIT-300B-A GAS DETECTOR LEL CP-100 AIT-300B 25 2PR 1 #16 600 ACIC 24 CRPS-I-106 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
AE-300B-A GAS DETECTOR LEL AIT-300B AE-300B 5 2PR 1 #16 600 ACIC 24 CRPS-I-106 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
CT-210-A CURRENT SENSOR CP-100 CT-210 5 1PR 1 #16 600 ACIC 24 CRPS-I-106 WET WELL SUPPLY FAN SF-210. HAZARDOUS RATED CALE GALND REQUIRED IN WET WELL. 1
CT-120-A CURRENT SENSOR CP-100 CT-120 10 1PR 1 #16 600 ACIC 24 CRPS-I-106 CHAMBER VENTILATION FAN SF-120 IN PANEL B CCT36 1
SLOT #6

ZS-601-C ZSO/ZSC-601 CP-100 ZSO/ZSC-601 25 4C 1 #14 600 TECK90 120 CRPS-I-107 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
ZS-602-C ZSO/ZSC-602 CP-100 ZSO/ZSC-602 25 4C 1 #14 600 TECK90 120 CRPS-I-107 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
ZS-603-C ZSO/ZSC-603 CP-100 ZSO/ZSC-603 25 4C 1 #14 600 TECK90 120 CRPS-I-107 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
ZS-604-C ZSO/ZSC-604 CP-100 ZSO/ZSC-604 25 4C 1 #14 600 TECK90 120 CRPS-I-107 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
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ZS-605-C ZSO/ZSC-605 CP-100 ZSO/ZSC-605 25 4C 1 #14 600 TECK90 120 CRPS-I-107 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
SLOT #7

JB-206-C WET WELL LEVEL SWITCHES CP-100 JB-206 25 8C 1 #14 600 TECK90 120 CRPS-I-108 INTRINSICALLY SAFE CIRCUIT, HAZARDOUS CABLE GLANDS NOT REQUIRED. 0

LSHH-206-C WET WELL LEVEL SWITCH JB-206 LSHH-206 13 3C 1 - - - 120 CRPS-I-108 VENDOR SUPPLIED CABLE. ROUTE CABLE IN PVC CONDUIT. 
INSTRINSICALLY SAFE CIRCUIT. 0

LSLL-206-C WET WELL LEVEL SWITCH JB-206 LSLL-206 13 3C 1 - - - 120 CRPS-I-108 VENDOR SUPPLIED CABLE. ROUTE CABLE IN PVC CONDUIT. 
INSTRINSICALLY SAFE CIRCUIT. 0

LSHH-206B-C WET WELL LEVEL SWITCH JB-206 LSHH-206B 13 3C 1 - - - 120 CRPS-I-108 VENDOR SUPPLIED CABLE. ROUTE CABLE IN PVC CONDUIT. 
INSTRINSICALLY SAFE CIRCUIT. 0

LSHH-206A-C WET WELL LEVEL SWITCH JB-206 LSHH-206A 13 3C 1 - - - 120 CRPS-I-108 VENDOR SUPPLIED CABLE. ROUTE CABLE IN PVC CONDUIT. 
INSTRINSICALLY SAFE CIRCUIT. 0

SLOT #10

FSL-700-C WET WELL AIR FLOW SWITCH CP-100 FSL-700 0 4C 1 #14 600 TECK90 24 CRPS-I-109 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 1

XS-120-C GATE UPS OK CP-100 XS-120 10 2C 1 #14 600 TECK90 24 CRPS-I-109 0
XS-330-C MCC-300 HARMONIC FILTER ALARM CP-100 XS-330 20 2C 1 #14 600 TECK90 24 CRPS-I-109 0
SLOT #11

HSV-601-C PUMP ACTUATOR CONTROL CP-100 HSV-601 25 2C 1 #14 600 TECK90 120 CRPS-I-110 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
HSV-602-C PUMP ACTUATOR CONTROL CP-100 HSV-602 25 2C 1 #14 600 TECK90 120 CRPS-I-110 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
HSV-603-C PUMP ACTUATOR CONTROL CP-100 HSV-603 25 2C 1 #14 600 TECK90 120 CRPS-I-110 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
SLOT #12

YA-301A-C HORN/BEACON INSIDE CP-100 YA-301A 25 2C 1 #14 600 TECK90 120 CRPS-I-110 0
YA-301B-C HORN/BEACON OUTSIDE CP-100 YA-301B 25 2C 1 #14 600 TECK90 120 CRPS-I-110 0
HSV-604-C PUMP ACTUATOR CONTROL CP-100 HSV-604 25 2C 1 #14 600 TECK90 120 CRPS-I-110 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
HSV-605-C PUMP ACTUATOR CONTROL CP-100 HSV-605 25 2C 1 #14 600 TECK90 120 CRPS-I-110 HAZARDOUS RATED CABLE GLAND REQUIRED IN WET WELL. 0
NETWORK

HMI-100-E NETWORK COMMUNICATION CP-100 HMI-100 10 CAT6 CRPS-I-104 0
MCC-300-E NETWORK COMMUNICATION CP-100 MCC-300 25 CAT6 CRPS-I-104 0
EF-210-E NETWORK COMMUNICATION CP-100 VFD-210 10 CAT6 CRPS-I-104 1

NOTE:

1. CONTRACTOR TO FIELD VERIFY CABLE LENGTHS PRIOR TO PROCUREMENT AND INSTALLATION.

2. ONLY NEW CABLES ARE LISTED ON THE CABLE SCHEDULE.
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REFERENCE 
NUMBER DESCRIPTION QUANTITY UNIT MODEL NUMBER SUGGESTED 

MANUFACTURER SUPPLIED BY REFERENCE COMMENTS RE
V

CABLES
1 3 CONDUCTOR SIZE 350 MCM, C/W GROUND, LV TECK-90, INSULATION RATED 600 V, 

ARMOURED POWER CABLE 144 m TECK-90 BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 0

2 3 CONDUCTOR SIZE #1/0 AWG, C/W GROUND, LV TECK-90, INSULATION RATED 600 V, 
ARMOURED POWER CABLE 150 m TECK-90 BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 0

3 3 CONDUCTOR SIZE #8 AWG, C/W GROUND, LV TECK-90, INSULATION RATED 600 V, 
ARMOURED POWER CABLE 36 m TECK-90 BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 0

4 3 CONDUCTOR SIZE #12 AWG, C/W GROUND, LV TECK-90, INSULATION RATED 600 V, 
ARMOURED POWER CABLE 12 m TECK-90 BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 0

5 2 CONDUCTOR SIZE #14 AWG, C/W GROUND, LV TECK-90, INSULATION RATED 600 V, 
ARMOURED CONTROL CABLE 456 m TECK-90 BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 1

6 4 CONDUCTOR SIZE #14 AWG, C/W GROUND, LV TECK-90, INSULATION RATED 600 V, 
ARMOURED CONTROL CABLE 162 m TECK-90 BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 1

7 8 CONDUCTOR SIZE #14 AWG, C/W GROUND, LV TECK-90, INSULATION RATED 600 V, 
ARMOURED CONTROL CABLE 354 m TECK-90 BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 1

8 16 CONDUCTOR SIZE #14 AWG, C/W GROUND, LV TECK-90, INSULATION RATED 600 V, 
ARMOURED CONTROL CABLE 12 m TECK-90 BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 0

9 1 PAIR SIZE #16 AWG SHEILDED, C/W OVERALL SHIELD, ACIC, INSULATION RATED 600 V, 
ARMOURED INSTRUMENTATION CABLE 72 m ACIC BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 1

10 2 PAIR SIZE #16 AWG SHEILDED, C/W OVERALL SHIELD, ACIC, INSULATION RATED 600 V, 
ARMOURED INSTRUMENTATION CABLE 228 m ACIC BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 0

11 CAT 6 CABLE 85 m - BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 1
12 CABLE CONNECTORS, GLANDS, CABLE TAGS, ETC. 1 LOT - - CONTRACTOR - HAZARDOUS CABLE GLANDS REQUIRED FOR WET WELL. 0

12A 5 CONDUCTOR SIZE #14 AWG, C/W GROUND, LV TECK-90, INSULATION RATED 600 V, 
ARMOURED CONTROL CABLE 12 m TECK-90 BY CONTRACTOR CONTRACTOR 2003251-000-1618-002 NOTE 1, 2, 3. 1

CONDUIT
13 3/4" RIGID METAL CONDUIT 10 m - - CONTRACTOR 2003251-000-1618-002 LEVEL SENSOR (LE-205) MANUFACTURER CABLE TO BE ROUTED IN CONDUIT.

HAZARDOUS SEALS REQUIRED IN WET WELL. 0

14 3/4" PVC CONDUIT SLEEEVE 40 m - - CONTRACTOR 2003251-000-1618-002 LEVEL SWITCH MANUFACTURER CABLES TO BE ROUTED IN CONDUIT SLEEVE. 0
GROUNDING

15 #1 AWG GROUND CONDUCTOR 10 m - - CONTRACTOR - MCC-300 GROUND 0
VARIABLE FREQUENCY DRIVES (MOUNTED IN MCC ENCLOSURE)

16
FIVE (5) 125A, 600V, HEAVY DUTY VFD WITH 3% LINE REACTOR AND DV/DT OUTPUT FILTER 
COMPLETE IN STANDALONE MCC ENCLOSURE WITH INTEGRATED ACTIVE 90A HARMONIC 
FILTER AND ETHERNET SWITCH (8 SECTIONS, NEMA 1A)

1 EA DG1-CT / PPM300 EATON RDN
CRPS-E-011/012/013/014/015

EATON PROPOSAL 
MU791126X0K1

MCC-300
VFDs FOR OPERATION WITH EXISTING PUMPS 0

16A
FREEDOM/F2100, SVX VFD (VARIABLE TORQUE) WITH HFD3015 BREAKER FOR 3HP, 4.5 FLA, 
42" COMPLETE WITH HOA SWITCH, AMBER  "OVERLOAD TRIPPED" LIGHT, RED "RUN" LIGHT, 
DG1 VFD EQUIVALENT (DG1-353D3FB-C21C)

1 EA SDAFR6-642-A EATON RDN EATON PROPOSAL 
RW750720X1K1

VFD FOR NEW WET WELL EXHAUST FAN EF-210
(FOR INSTALLATION IN MCC-100) 1

MOTOR CONTROL CENTERS
17 600A THERMAL MAGNETIC TRIP UNIT 1 EA LT3600T EATON CONTRACTOR CRPS-E-105 FOR INSTALLATION IN MCC-100 IN EXISTING HLD3600F FRAME (SECTION 5, FEEDER FOR 

MCC-300). 0

18 600V THERMAL MAGNETIC CIRCUIT DUAL BREAKER FEEDER BUCKET AND DOOR: 30 AT 
FDC3030 (2 SPACE FACTOR) 1 EA BDAHFDL18-A EATON CONTRACTOR CRPS-E-105 FOR INSTALLATION IN MCC-100 (SECTION 3). NEW FEEDER TO MCC-200. 1

19 MOTOR CIRCUIT PROTECTOR (MCP), FVNR: 20 AT (XX SPACE FACTOR) 1 EA EATON RDN FOR INSTALLATION IN MCC-100 (XXX). HOLD-FUTURE SUPPLY FAN INSTALLED BY RDN. 0

20 CUBICLE DOOR, 6" H x 16" W, BLANK DOOR C/W MOUNTING HARDWARE (1X SPACE 
FACTOR) 1 EA 5711A01G01 EATON CONTRACTOR CRPS-E-106 FOR INSTALLATION IN MCC-100 (SECTION 3). 1

21 CUBICLE DOOR, 18" H x 16" W, BLANK DOOR C/W MOUNTING HARDWAR (4X SPACE 
FACTOR) 1 EA 5711A04G01 EATON CONTRACTOR CRPS-E-106 FOR INSTALLATION IN MCC-100 (SECTION 3 SPARE SPACE). 1

JUNCTION BOXES
22 WALL-MOUNT JUNCTION BOX, CLASS 1 DIVISION 2 RATED 5 EA BY CONTRACTOR BY CONTRACTOR CONTRACTOR CRPS-E-011/012/013/014/015 JB COMPLETE WITH TERMINAL STRIP, TERMINALS AND NAMEPLATE.

WET WELL PUMP POWER JBs: JB-101/102/103/104/105A 0

23 WALL-MOUNT JUNCTION BOX, CLASS 1 DIVISION 2 RATED 5 EA BY CONTRACTOR BY CONTRACTOR CONTRACTOR CRPS-E-011/012/013/014/015 JB COMPLETE WITH TERMINAL STRIP, TERMINALS AND NAMEPLATE.
WET WELL PUMP SENSOR JBs: JB-101/102/103/104/105B 0

REV ISSUED FOR DATE BY CHK APR CLIENT: RDN REV
0 ISSUED FOR CONSTRUCTION 21/03/08 BDH JAK BDH PROJECT TITLE: CHASE RIVER PUMP STATION UPGRADE
1 RE-ISSUED FOR CONSTRUCTION 21/11/03 AF BDH BDH PROJECT No: 2003251
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E&I MATERIAL TAKE-OFF (MTO)

24 WALL-MOUNT JUNCTION BOX, CLASS 1 DIVISION 2 RATED 1 EA BY CONTRACTOR BY CONTRACTOR CONTRACTOR CRPS-I-105 COMPLETE WITH TERMINAL STRIP, TERMINALS (QTY 3) AND NAMEPLATE.
JB-205 0

25 WALL-MOUNT JUNCTION BOX, CLASS 1 DIVISION 2 RATED 1 EA BY CONTRACTOR BY CONTRACTOR CONTRACTOR CRPS-I-108 COMPLETE WITH TERMINAL STRIP, TERMINALS (QTY 8) AND NAMEPLATE.
JB-206 0

25A WALL-MOUNT JUNCTION BOX 1 EA BY CONTRACTOR BY CONTRACTOR CONTRACTOR FOR CHAMBER FAN SF-120 CURRENT SENSOR 1
INSTRUMENTATION AND CONTROL

26 CP-100 1 EA SEE REFERENCE SEE REFERENCE RDN CRPS-I-101 TO 112 FABRICATED BY PANEL SHOP. SEE REFERENCE DRAWING FOR COMPLETE DETAILS. 0
27 HMI-100 1 EA SEE REFERENCE SEE REFERENCE RDN CRPS-I-121 TO 123 FABRICATED BY PANEL SHOP. SEE REFERENCE DRAWING FOR COMPLETE DETAILS. 0

28 LEVEL FLOAT SWITCH (LSLL-206, LSHH-206/206A/206B), CLASS 1 DIV 2 RATED 4 EA ENM 10 (5828812) FLYGT RDN CRPS-E-203
REPLACEMENT FOR EXISTING LEVEL SWITCHES. 
FLOAT INSTALLATION HEIGHTS TO BE CONFIRMED BY RDN.
COMPLETE WITH 13m CABLE.

0

29 ULTRASONIC LEVEL SENSOR (LE-205), CLASS 1 DIV 2 RATED 1 EA XPS-10 (7ML1115-0CA40) SIEMENS RDN CRPS-E-203 REPLACEMENT FOR EXISTING LE-205 SENSOR.
COMPLETE WITH 10m CABLE. 0

30 LEVEL TRANSMITTER, 120VAC (LIT-201/202/205) 3 EA MULTIRANGER 200 HMI
(7ML5033-2DA00-2A) SIEMENS RDN CRPS-E-111 REPLACEMENT FOR EXISTING LIT-201/202/205 MOUNTED ON CP-100 DOOR.

NEW TRANSMITTERS TO BE WALL-MOUNT IN ELECTRICAL ROOM. 0

31 GAS DETECTOR AND SENSOR, H2S (AE/AIT-300A), C/W SENSOR JB, 24VDC, CLASS 1 DIV 2 
RATED 1 EA SENSEPOINT XCD RTD

(SPXCDULNH2R) HONEYWELL RDN CRPS-E-203 0

32 GAS DETECTOR AND SENSOR, LEL METHANE (AE/AIT-300B), 705 SENSOR C/W SENSOR JB, 
24VDC, CLASS 1 DIV 2 RATED 1 EA SENSEPOINT XCD RFD

(XCDRFDL) HONEYWELL RDN CRPS-E-203 0

33 GAS TEST KIT 1 EA SEE REFERENCE HONEYWELL RDN HONEYWELL QUOTE 
Q2101E679335 Rev 2 0

34 HORN/STROBE UNIT (YA-301A/B), 120VAC, AMBER STROBE, CLASS 1 DIV 2 RATED 2 EA 855XM-CGMA10DA5 ALLEN-BRADLEY RDN CRPS-E-111 0
35 FLOW SWITCH (FSL-700),  CLASS 1 DIV 2 RATED 1 EA FLT93S-4B-1A104C-4A000-00 FCI RDN CRPS-E-203 1
36 FLOW METER (FIT-210) 1 EA BY OTHERS BY OTHERS BY OTHERS BY OTHERS PROVIDED AND INSTALLED BY OTHERS 0
37 PRESSURE TRANSMITTER (PIT-210) 1 EA BY OTHERS BY OTHERS BY OTHERS BY OTHERS PROVIDED AND INSTALLED BY OTHERS 0
38 INSTRUMENT TAG NAMEPLATE 14 EA BY CONTRACTOR BY CONTRACTOR CONTRACTOR - NAMEPLATE FOR ITEMS 28-35 IF NOT PROVIDED BY MANUFACTURER WITH DEVICE. 0

38A CURRENT SENSOR (SF-210, CHAMBER FAN SF-120) 2 EA EAC1420SC EATON CONTRACTOR CRPS-I-106 1
SERVICES

39 20A BREAKER 1 EA BY CONTRACTOR BY CONTRACTOR CONTRACTOR CRPS-E-106 FOR INSTALLATION IN LIGHTING PANEL 'B' 0

OTHER

NOTES:
1.  CONTRACTOR TO FIELD VERIFY CABLE LENGTHS PRIOR TO PROCUREMENT AND INSTALLATION. 
2.  REFER TO ELECTRICAL CABLE LIST 2003251-000-1618-002 FOR CABLE DETAILS.
3.  TOTAL LENGTH AND QUANTITY ESTIMATED +20%.
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