



REQUEST FOR TENDER No. 22-028

Jack Bagley Community Park Site Work & Sports Courts

Addendum 1

Issued: March 17, 2022

Closing Date & Time: on or before 3:00 PM Pacific Time on March 31, 2022

This addendum shall be read in conjunction with and considered as an integral part of the Request for Tender. Revisions supersede the information contained in the original Tender or previously issued Addendum. No consideration will be allowed for any extras due to any Vendor not being familiar with the contents of this Addendum. All other terms and conditions remain the same.

TENDER ADDENDUM

DELETE: Original Tender Form

ADD: **Revised Tender Form** to include a revision in Section 00200 to divide the water service into two prices A5 & A6 separating out the water service that connects with the existing water line to the site to the north and to add F7 irrigation. Please submit the **Revised Tender Form**.

Q1. Is Victoria PlayCo considered an approved vendor for supply for the sports equipment?

A1. Yes, Victoria PlayCo is an approved supplier.

Q2. Is Victoria PlayCo an approved vendor for the Asphalt coating and line making?

A2. Yes, Victoria PlayCo is an approved vendor for the sports court asphalt coating and line making.

Q3. Is Laykold an approved Acrylic Texture Coating?

A3. Laykold is an approved acrylic texture coating for the project.

Q4. Is Douglas Sports equipment (which is mainly in the tender under a different name) an approved equal?

A4. Douglas Sports Equipment is an approved equal for the applicable products specified for the project.

- Q5.** Would you consider the TN-36DMT Tennis Net, 3.5mm Double Mesh Tapered w/Vinyl Headband an approved equal?
- A5.** TN-36DMT Tennis Net, 3.5mm Double Mesh Tapered w/Vinyl Headband is an approved equal to the tennis net product specified for the project.
- Q6.** Would you consider the PN-30 Pickleball Net - 31" x 21'9" an approved equal?
- A6.** PN-30 Pickleball Net - 31" x 21'9" is an approved equal to the pickleball net product specified for the project.

Reminder:

Bidders must supply with their Tenders a **verifiable digital Bid Bond** (e-bond) and a **verifiable digital Consent of Surety** as defined by the Surety Association of Canada. Scanned copies are not acceptable. <https://suretycanada.com/SAC/Surety-Bonds/E-Bonding.aspx>

End of Addendum 1

Tender No. 22-028
Jack Bagley Park Site Work and Sports Courts
REVISED TENDER FORM
Page 1 of 6

Date: _____

Company: _____

Address: _____

Telephone: _____ Email: _____

To: Regional District of Nanaimo
 Via email to ckennedy@rdn.bc.ca

SCHEDULE 1 – SCHEDULE OF PRICES

Having examined the Project site and having carefully examined all of the tender documents including all Addenda issued as supplements thereto, and having examined and complied with Instructions to Bidders, we hereby offer to perform the Work set forth in the aforesaid documents for the Pricing in Canadian Dollars. Prices include the Contractor's labour, material, equipment, material costs, overhead and profit, all taxes and duties, and shall represent the cost to the RDN of such charges excluding GST which shall be shown separately.

Schedule of Prices

A – Site Works

Item No.	Description	Unit of Measure	Estimated Quantity	Unit Price	Amount
A1	Mobilization and Demobilization	Lump sum	1		
A2	Demolition	Lump sum	1		
A3	Excavation and Grading	Lump sum	1		
A4	Water service to park (including Nanoose Place Community Centre asphalt removal and replacement)	Lump sum	1		
A5	Water service flush out/ tee assembly and chamber/ connection to existing water line at park	Lump sum	1		
A6	Drainage Improvements	Lump sum	1		
A7	Electrical conduit	Lump sum	1		
A8	Irrigation sleeving	Lump sum	1		
Subtotal:					

C-Hardscaping

Item No.	Description	Unit of Measure	Estimated Quantity	Unit Price	Amount
C1	Lock Block wall relocation	Lineal meter	62		
C2	Concrete stairs c/w handrails	Lump sum	1		
C3	Furniture concrete footings and pads	Lump sum	1		
C4	Boulders at ramp	Lump sum	1		
C5	Chainlink fences and gates	Lump sum	1		
C6	Asphalt paving	Sq. meter	1400		
C7	Sports courts asphalt coatings	Lump sum	1		
C8	Gravel surfacing	Sq. meter	150		
Subtotal:					

D –Site Furniture

Item No.	Description	Unit of Measure	Estimated Quantity	Unit Price	Amount
D1	Tennis court posts and net c/w footings	Each	1		
D2	Pickleball court posts and net c/w footings	Each	1		
Subtotal:					

E – Softscape

Item No.	Description	Unit of Measure	Estimated Quantity	Unit Price	Amount
E1	Growing medium	Cu. meter	115		
E2	Hydroseeding	Sq. meter	850		
Subtotal:					

UNIT PRICE PRICING (Sections A – E):

Unit Price Total: \$ _____

GST (5%): \$ _____

Total Contract Price: \$ _____

Total Contract Price will be used to establish low bidder

Provisional Items (At the sole discretion of the Regional District to accept all, some, or none)

F – Provisional Items

Item No.	Description	Unit of Measure	Estimated Quantity	Unit Price	Amount
F1	Trenching and asphalt reinstatement at North West Bay Road	Lump sum	1		
F2	Timber stairs c/w handrail	Lump sum	1		
F3	Coloured asphalt at entry plaza	Lump sum	1		
F4	Picnic tables	Each	3		
F5	Benches	Each	5		
F6	Waste receptacles	Each	1		
F7	Design-build field irrigation	Lump sum	1		
Subtotal:					

SCHEDULE 2 – TENDERER’S EXPERIENCE

The successful contractor or team must be regularly engaged in the Work described in the Tender Documents. The team must have completed three similar projects in the last five years. The following is a list of references that demonstrate the Tenderer’s successful performance in comparable work. References should be similar in size, type and scope to the Work described in the Tender Documents.

1. Project Name:

Project Location:

Contract Sum:

Date Start:

Date Complete:

Owner Name:

Contact Ph. No.:

Project Engineer:

Contact Ph. No.:

Key Subcontractors Used:

2. Project Name: _____

Project Location: _____

Contract Sum: _____

Date Start: _____ Date Complete: _____

Owner Name: _____ Contact Ph. No.: _____

Project Engineer: _____ Contact Ph. No.: _____

Key Subcontractors Used: _____

3. Project Name: _____

Project Location: _____

Contract Sum: _____

Date Start: _____ Date Complete: _____

Owner Name: _____ Contact Ph. No.: _____

Project Engineer: _____ Contact Ph. No.: _____

Key Subcontractors Used: _____

SCHEDULE 3 - TENDERER'S PROPOSED CONSTRUCTION SCHEDULE

The following is the schedule of the major phases of Work which the Tenderer intends to follow if awarded the Contract. The Tenderer shall complete the following proposed construction schedule. (Please indicate time proposed to be taken in form of bars). Assume date of Notice of Intent to Award of April 15, 2022.

Key Tasks	April				May				June				July				August				September			
Mobilization																								
Site removals																								
Stormwater drainage system installation																								
Site preparation / rough grading																								
Water line trenching & pipe installation																								
Electrical and irrigation sleeving																								
Sport court fencing																								
Entry stairs and ramp																								
Timber stairs (Provisional item)																								
Asphalt paving																								
Sports court and plaza line painting																								
Site furnishings																								
Hydroseeding																								
Substantial completion																								
Total completion																								
Demolition																								
(Other)																								
(Other)																								
(Other)																								

ACCEPTANCE

- .1 This Bid is open to acceptance for a period of sixty (60) days from the date of bid closing.
- .2 Submission of this Bid implies acceptance of the existing conditions at the site.
- .3 We understand that the lowest or any Bid will not necessarily be accepted. The RDN may also elect not to proceed with the Project.
- .4 The RDN reserves the right to waive minor defects or irregularities in the bid.
- .5 The Tenderer agrees to be designated as the Prime Contractor for this project per WorkSafe BC OH&S Regulations Sections 20.2 Notice of Project and 20.3 Coordination of Multiple Employer Workplaces and Workers' Compensation Act, Section 118 Coordination of Multiple-Employer Workplaces (1) and (2). We are qualified and are willing to accept the responsibilities as Prime Contractor for the project.
- .6 We can complete the work by September 2, 2022.

Company: _____

Signature: _____
(Authorized Officer)

Printed: _____
(Authorized Officer)