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Item Description Unit Quantity Unit Price 
($) 

Subtotal 
($) 

3.2 Clearing and Grubbing     

 a) Clearing and Grubbing m2 960   

 b)  Isolated Tree Clearing ea 3   

 c) Topsoil stripping and removal m3 1920   

 d) Remove stockpile material m3 4000   

3.3 Excavating, Trenching and Backfilling     

 
a) Over-excavation, removal and disposal of 

native material, and supply and placement 
of imported Type 3 granular fill material 

m3 100 (1)   

 b) Common excavation and disposal m3 250   

3.5 Yard Piping     

 a) Watermain HDPE  75mm diameter               
depth of main 1.2m Granular Backfill m 90   

 

b) Reclaimed Service Water Forcemain 
Pipe HDPE DR17  100mm diameter, 
for depth of main 1.2m deep Granular 
Backfill 

m 55   

 

c) Reclaimed Service Water (RSW) 
Forcemain Pipe HDPE DR17  75mm 
diameter, for depth of main 1.2m deep 
Granular Backfill 

m 20   

 
d) Forcemain Pipe HDPE DR17  

100mm diameter, for depth of main 
1.2m deep Granular Backfill 

m 240   

 
e) Forcemain Pipe HDPE DR17  

150mm diameter, for depth of main 
1.2m deep Granular Backfill 

m 125   

 
f) Forcemain Pipe HDPE DR17  

711mm diameter OD, for depth of 
main 1.8m deep Granular Backfill 

m 135   

 
g) Bends  711mm diameter                                         

DR17 HDPE fabricated fittings 
 

ea 3   
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h) Fittings  711mm diameter x 200mm 

diameter tee c/w 200mm flange and 
blind flange 

ea 2   

 i) In-line Gate Valves  75mm                                            
FL-FL ea 4   

 j) In-line Plug Valves  100mm                                            
FL-FL ea 6   

 k) Tie -Ins & capping ls n/a   

3.6 Morningstar Creek Culvert and Crossing Work     

 
a) Culvert Pipe CSP 500mm 

diameter, granular backfill inc.  
sandbag headwalls 

m 15   

 
b) Culvert  SPCSP Arch  3350 wide 

X 1360 high , c/w precast footings, 
Engineered Backfill 

m 19   

 c) End Walls                                         
MSE     ea 2   

 d) Class 250 Uniform Riprap - 
Machine Placed tonne 60   

 e) Class 50 Graded Riprap - Machine 
Placed tonne 290   

 f) Permeable pavers c/w aggregate 
base and geotextile m2 150   

 g) Regrade and restore creek bed ls n/a   

3.7 Site Grading and Roadway     

 
a) Subgrade Preparation 

 m2 3,300   

 
b) Replace Unsuitable Subgrade 

 m2 200   

 
c) Common Excavation - Offsite 

Disposal 
 

m3 250   

 
d) Import Embankment Fill - 75mm 

Minus Granular Fill 
 

m3 6,250   

 
e) Granular Sub-Base                                                                 

300mm Thickness for Roads 
 

m2 1,250   
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 f) Granular Base                                                                     
150mm Thickness for Roads m2 1,250   

 
g) Granular Construction Access                                                                     

200mm Thickness for Roads 
 

m2 800   

 h) Signs and Pavement Marking ls n/a   

3.8 Asphalt Paving     

 a) Asphalt Pavement - Lower Course # 1 tonne 161   

 b) Asphalt Pavement - Upper Course # 1 tonne 81   

3.9 Fencing and Gates     

 a) Remove and reinstate fence m 20   

 b) Chain link gate ea 1   

3.11 Landscaping     

 100mm thick topsoil and hydraulic seed m2 1,000   

(1) Over-excavation will be as directed by the Engineer at the unit price for this item. 
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