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REQUEST FOR PROPOSALS No. 24-031 
 

French Creek Pollution Control Centre 
Morningstar Creek Crossing Replacement 

 
Addendum 3 

Issued: May 28, 2024 
 

Closing Date & Time: on or before 3:00 PM Pacific Time on June 4, 2024 
 

This addendum shall be read in conjunction with and considered as an integral part of the Request for Proposal. 
Revisions supersede the information contained in the original Proposal or previously issued Addendum. No 
consideration will be allowed for any extras due to any Proponent not being familiar with the contents of this 
Addendum. All other terms and conditions remain the same. 

 
RFP Addendum: 

1. Delete the following drawings in Appendix B and replace with updated, enclosed 
drawings. Revisions are clouded. 

DELETE: 

• Drawing C-1003 R0 

• Drawing C-1006 R0 

• Drawing C-1007 R0 

• Drawing C-1009 R0 (P1) 

ADD: 

• Drawing C-1003 R1 

• Corrected the scale bar to 1:250 

• Drawing C-1006 R1 

• Corrected the scale bar to 1:250 

• Updated the commodity list to include Centrate (CEN). 

• Drawing C-1007 R1 

• Updated the commodity list to include Centrate (CEN). 

• Drawing C-1009 R1 

• Updated Centrate (CEN) pipe tag in profile. 
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• Updated the FE and PE pipe diameter to the 600mm nominal diameter. 

2. Delete the Schedule of Quantities and Prices in Appendix A and replace with enclosed, 
updated copy. Revisions are shown in red. 

• DELETE: Schedule of Quantities and Prices in Appendix A. 

• ADD: Schedule of Quantities and Prices – R1. 

3. The list of existing electrical and communications cables shown in both the “Morningstar 
Creek Crossing” and the “Temporary Infrastructure for Continuity of Dewatering 
Operations (Optional Work)” subsections of Section 3 Scope of Services shall be deleted 
and replaced with the following list: 

• 1 – three (3) conductor Teck cable (1,000 V, 350 AWG) providing power to the 
Dewatering Building. 

• 1 – six (6) fibre cable for communications to the Dewatering Building. 

• 1 – telco cable for the Dewatering Building security system. 

Also reference enclosed markup of Drawing C-1003 for additional clarity on location of 
existing cables and response to Q7 / A7 below. 

 

RFP Questions and Answers: 

Q1) Provide flow rate in Morningstar Creek. 

A1) Below is an excerpt from the French Creek Water Allocation Plan, July 1994, authored by 
the provincial Ministry of Environment, Land and Parks. The report notes the average 
monthly discharge from Morningstar Creek in August and September was 0 and 8 litres 
per second, respectively. 

 Additional information on expected groundwater levels can be found in Appendix E 
Geotechnical Information. In addition, please see note on enclosed markup of Drawing 
C-1003 regarding condition of wetland area in outfall alignment. 
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Q2) Confirm the size of the new reclaimed service water (RSW). Shown 75mm in plan view 
and 100mm in profile view. 

A2) The RSW piping is 100mm across the bridge and 75mm from tee to tie in at dewatering 
building. See enclosed, updated drawing C-1007. 

 

Q3) The Schedule of Quantities and Prices shows 85LM of 50mm HDPE pipe. Confirm the 
location of this pipe. 

A3) This was referring to the 100mm diameter RSW line across the bridge and was incorrectly 
labelled. See Q2/A2 above and enclosed, updated Schedule of Quantities and Prices. 

 

Q4) The Schedule of Quantities and Prices shows 85LM of 75mm HDPE pipe. Confirm the 
location of this pipe. 

A4) This was referring to the 75mm diameter RSW line from tee to tie-in at the Dewatering 
Building. See Q2/A2 above and enclosed, updated Schedule of Quantities and Prices. 

 

Q5) Confirm the length of 600mm HDPE (711 OD) pipe. We measure 285LM in total (130LM – 
Primary Effluent and 155LM Final Effluent). 

A5) The correct length is 145 lm (65 lm Primary Effluent and 80 lm Final Effluent). See 
enclosed, updated Schedule of Quantities and Prices. 

 

Q6) Confirm the number of 75mm gate valves. We count 6 in total, 4 on 75mm potable water 
line and 2 on reclaimed service water line. 

A6) There are: 

• 4 – 75mm Gate Valves. 

• 6 – 100mm Plug Valves. 

See enclosed, updated Schedule of Quantities and Prices. 

 

Q7) Spec calls for temporary routing of the following systems, I would need clarifications on 
what is existing and expectation for temporary routing. Page #4 of spec: 

a. 3 x electrical cables – 3 cables or 3 conductors? Voltage, ampacity, wire size? 
remove and replace with new or splice in pull pits? How long can power be down? 

b. Ethernet cable – Pull new cable after re-routed conduit complete or splice? 

c. Fibre optic cable – Pull new cable after re-routed conduit complete or 
splice?  Cable type? 

d. Phone – Pull new or splice? 
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A7) Cables temporarily routed for the creek crossing work can be strung aerially and direct 
buried with sand bedding to tie-in (splice) points. The answers below correspond to the 
lettered list above. Also reference Item 3 in Clarifications section above: 

a. There is a single, three (3) conductor Teck cable (1,000 V, 350 AWG) providing 
power to the Dewatering Building that is to be temporarily and permanently 
reinstated. Splices are permitted. 

b. There is no ethernet cable. 

c. There is a single, six (6) fibre cable for communications to the Dewatering Building 
that is to be temporarily and permanently reinstated. A single splice on this cable 
is permitted. Pull new cable from splice location to Dewatering Building. Splicing 
to be performed by technician certified to perform fibre splices. 

d. There is a telco cable for the Dewatering Building security system that is to be 
temporarily and permanently reinstated. See photo markup enclosed for visual 
reference. Splices are permitted. 

 

Q8) Is it just 2 conduit systems?  Ethernet, phone, and FO cable in one duct and power in the 
other? 

A8) See enclosed markup of drawing C-1003 for information on type and location of existing 
electrical and communications cables. 

 

Q9) Confirm the location of class 250 riprap and provide specifications for the same. 

A9) The Class 250 riprap is noted on drawings C-1008 and C-1009 as a row of 600mm diameter 
rocks to be placed at the toe of the riprap slope on the outside corner of the creek, 
upstream of the creek crossing. 

 

Q10) Confirm the requirement of railing on top of MSE wall and provide specifications/details 
of the same. 

A10) A railing on top of the MSE wall is not required. 

 

Q11) Does 632 vaults supplied by the contractor get inspected by BC Hydro? 

A11) BC Hydro will not inspect onsite infrastructure. 

 

Q12) Confirm if geotextile and geogrids for the MSE wall supplied owner. 

A12) The geogrid incorporated in the MSE walls will be supplied by the RDN. Geotextile, where 
indicated on the drawings and in the specifications, shall be supplied by the Contractor. 
For example, the geotextile surround for the clear crush at the base of the MSE walls shall 
be supplied by the Contractor. 
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Q13) Confirm the availability of water source on-site for construction. 

A13) A fire hydrant adjacent to the plant exists off Highway 19A just north of Morningstar 
Creek. Contact Epcor Water Services – French Creek at (250) 951-2460 to arrange use. 
There are also several 1” hose connections in various locations in the plant that may be 
used. 

 

Q14) Provide the thickness of existing asphalt. 

A14) The thickness of the existing asphalt is unknown. Assume asphalt thickness of 75mm. 

 

End of Addendum 
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Item Description Unit Quantity Unit Price 
($) 

Subtotal 
($) 

3.2 Clearing and Grubbing     

 a) Clearing and Grubbing m2 960   

 b)  Isolated Tree Clearing ea 3   

 c) Topsoil stripping and removal m3 1920   

 d) Remove stockpile material m3 4000   

3.3 Excavating, Trenching and Backfilling     

 
a) Over-excavation, removal and disposal of 

native material, and supply and placement 
of imported Type 3 granular fill material 

m3 100 (1)   

 b) Common excavation and disposal m3 250   

3.5 Yard Piping     

 a) Watermain HDPE  75mm diameter               
depth of main 1.2m Granular Backfill m 90   

 

b) Reclaimed Service Water Forcemain 
Pipe HDPE DR17  100mm diameter, 
for depth of main 1.2m deep Granular 
Backfill 

m 55   

 

c) Reclaimed Service Water (RSW) 
Forcemain Pipe HDPE DR17  75mm 
diameter, for depth of main 1.2m deep 
Granular Backfill 

m 20   

 
d) Forcemain Pipe HDPE DR17  

100mm diameter, for depth of main 
1.2m deep Granular Backfill 

m 240   

 
e) Forcemain Pipe HDPE DR17  

150mm diameter, for depth of main 
1.2m deep Granular Backfill 

m 125   

 
f) Forcemain Pipe HDPE DR17  

711mm diameter OD, for depth of 
main 1.8m deep Granular Backfill 

m 135   

 
g) Bends  711mm diameter                                         

DR17 HDPE fabricated fittings 
 

ea 3   
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h) Fittings  711mm diameter x 200mm 

diameter tee c/w 200mm flange and 
blind flange 

ea 2   

 i) In-line Gate Valves  75mm                                            
FL-FL ea 4   

 j) In-line Plug Valves  100mm                                            
FL-FL ea 6   

 k) Tie -Ins & capping ls n/a   

3.6 Morningstar Creek Culvert and Crossing Work     

 
a) Culvert Pipe CSP 500mm 

diameter, granular backfill inc.  
sandbag headwalls 

m 15   

 
b) Culvert  SPCSP Arch  3350 wide 

X 1360 high , c/w precast footings, 
Engineered Backfill 

m 19   

 c) End Walls                                         
MSE     ea 2   

 d) Class 250 Uniform Riprap - 
Machine Placed tonne 60   

 e) Class 50 Graded Riprap - Machine 
Placed tonne 290   

 f) Permeable pavers c/w aggregate 
base and geotextile m2 150   

 g) Regrade and restore creek bed ls n/a   

3.7 Site Grading and Roadway     

 
a) Subgrade Preparation 

 m2 3,300   

 
b) Replace Unsuitable Subgrade 

 m2 200   

 
c) Common Excavation - Offsite 

Disposal 
 

m3 250   

 
d) Import Embankment Fill - 75mm 

Minus Granular Fill 
 

m3 6,250   

 
e) Granular Sub-Base                                                                 

300mm Thickness for Roads 
 

m2 1,250   
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 f) Granular Base                                                                     
150mm Thickness for Roads m2 1,250   

 
g) Granular Construction Access                                                                     

200mm Thickness for Roads 
 

m2 800   

 h) Signs and Pavement Marking ls n/a   

3.8 Asphalt Paving     

 a) Asphalt Pavement - Lower Course # 1 tonne 161   

 b) Asphalt Pavement - Upper Course # 1 tonne 81   

3.9 Fencing and Gates     

 a) Remove and reinstate fence m 20   

 b) Chain link gate ea 1   

3.11 Landscaping     

 100mm thick topsoil and hydraulic seed m2 1,000   

(1) Over-excavation will be as directed by the Engineer at the unit price for this item. 

END OF SECTION 
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rwood
Callout
Retain:
1 - Telco cable for Dewatering Building security system. Ref. photo markup next page.

Demo:
All other electrical / communications cables this side of bridge.

Chris Mathie
Callout
Retain:
1 - Three (3) conductor Teck cable (1000V, 350 AWG) for Dewatering Building power.
1 - Six (6) fibre cable for communications to Dewatering Building. Splice single location and pull new cable between splice and Dewatering Building.

Demo:
- Telco cable not needed.

rwood
Polygon

rwood
Text Box
This area is a wetland and remains wet through the summer months.
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rwood
Callout
Telco cable for security system in Dewatering Building
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