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SCHEDULE OF QUANTITIES AND PRICES - R1
Item Description Unit | Quantity Unit Price Subtotal
($) (%)
3.2 | Clearing and Grubbing
a) Clearing and Grubbing m? 960
b) Isolated Tree Clearing ea 3
¢) Topsoil stripping and removal m? 1920
d) Remove stockpile material m’ 4000
3.3 | Excavating, Trenching and Backfilling
a) Over-excavation, removal and disposal of
native material, and supply and placement | m? 100
of imported Type 3 granular fill material
b) Common excavation and disposal m’ 250
3.5 | Yard Piping
a) Watermain HDPE 75mm diameter m 90
depth of main 1.2m Granular Backfill
b) Reclaimed Service Water Forcemain
Pipe HDPE DR17 100mm diameter, m 55
for depth of main 1.2m deep Granular
Backfill
¢) Reclaimed Service Water (RSW)
Forcemain Pipe HDPE DR17 75mm m 20
diameter, for depth of main 1.2m deep
Granular Backfill
d) Forcemain Pipe HDPE DR17
100mm diameter, for depth of main m 240
1.2m deep Granular Backfill
e) Forcemain Pipe HDPE DR17
150mm diameter, for depth of main m 125
1.2m deep Granular Backfill
f) Forcemain Pipe HDPE DR17
711mm diameter OD, for depth of m 135
main 1.8m deep Granular Backfill
g) Bends 711mm diameter
DR17 HDPE fabricated fittings ea 3

00310 Schedule Of Quantities And Prices - R1




Regional District of Nanaimo Section 00310

FCPCC Stage 4 Expansion — Early Works Page 2 of 3

Project No. 60714632 May 2024
SCHEDULE OF QUANTITIES AND PRICES - R1

h) Fittings 711mm diameter x 200mm
diameter tee ¢/w 200mm flange and ea 2
blind flange
i) In-line Gate Valves 75mm ca 4
FL-FL
j) In-line Plug Valves 100mm ca 6
FL-FL
k) Tie -Ins & capping Is n/a
3.6 | Morningstar Creek Culvert and Crossing Work
a) Culvert Pipe CSP 500mm
diameter, granular backfill inc. m 15
sandbag headwalls
b) Culvert SPCSP Arch 3350 wide
X 1360 high , ¢/w precast footings, m 19
Engineered Backfill
¢) End Walls
MSE ea 2
d) Class 250 Uniform Riprap -
Machine Placed tonne 60
e) Class 50 Graded Riprap - Machine tonne 290
Placed
f) Permeable pavers c/w aggregate m? 150
base and geotextile
g) Regrade and restore creek bed Is n/a
3.7 | Site Grading and Roadway
a) Subgrade Preparation
) 8 P m? 3,300
b) Replace Unsuitable Subgrade
) P . m? 200
¢) Common Excavation - Offsite
Disposal m? 250
d) Import Embankment Fill - 75mm
Minus Granular Fill m3 6,250
e) Granular Sub-Base
300mm Thickness for Roads m> 1,250
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f) Granular Base

150mm Thickness for Roads m? 1,250
g) Granular Construction Access
200mm Thickness for Roads m? 800
h) Signs and Pavement Marking Is n/a
3.8 | Asphalt Paving
a) Asphalt Pavement - Lower Course # 1 | tonne 161
b) Asphalt Pavement - Upper Course # 1 | tonne 81
3.9 | Fencing and Gates
a) Remove and reinstate fence m 20
b) Chain link gate ea 1
3.11 | Landscaping
100mm thick topsoil and hydraulic seed m? 1,000

(M Over-excavation will be as directed by the Engineer at the unit price for this item.
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