REGIONAL

g DISTRICT
OF NANAIMO

REQUEST FOR PROPOSALS No. 26-011

Maple Lane Community Park Playground Design-Build

Addendum 2
Issued: February 11, 2026

Closing Date & Time: on or before 3:00 PM Pacific Time on February 27, 2026

This addendum shall be read in conjunction with and considered as an integral part of the Request for
Tender. Revisions supersede the information contained in the original Tender or previously issued
Addendum. No consideration will be allowed for any extras due to any Vendor not being familiar with the
contents of this Addendum. All other terms and conditions remain the same.

RFP Addendum

Item 1:

DELETE this requirement from the RFP:

The evaluation process will include public voting.

All proposals will be initially evaluated by the RDN. Playground designs from all compliant
proposals will be posted online for public vote. A compliant proposal is one that meets all
criteria outlined in Section 4 and includes all information requested in Section 6.

The proponent’s name, labelled site plan, and 3D renders will be publicly shared. All other
proposal information, including pricing, will remain confidential. The proposal that obtains the

most public votes will be selected as the preferred proponent. In the event of a tie vote, the
proposal with the higher evaluation score will be selected as the preferred proponent.

Item 2:

DELETE

RFP Evaluation Timeline

Activity Anticipated Key Dates
RFP Closing Date February 27, 2026




RDN Proposal Evaluations Complete

March 06, 2026

Community Voting Period

March 16 — April 07, 2026

Award of Contract

April 20, 2026

Desired Construction Completion

October 30, 2026

ADD

RFP Evaluation Timeline

Activity

Anticipated Key Dates

RFP Closing Date

February 27, 2026

RDN Proposal Evaluations Complete

March 06, 2026

Notice of Intent to Award Contract

March 27, 2026

Desired Construction Completion

October 30, 2026

End of Addendum 2




